PETERS CREEK CULVERT REPLACEMENT

(AT NE 87TH ST)
Project No. 100382 / #03-NR-37

BID TABULATION
Engineer's Estimate 1) Marshbank Construction, 2) Tri-State Construction,
Inc. Inc.
| No. Item Description Qty  Unit | Price Amountl Price Amountl Price Amountl
Schedule A: CULVERT REPLACEMENT & STREAM ENHANCEMENT

1  MOBILIZATION 1 Is 59,979.00 59,979.00 35,000.00 35,000.00 60,300.00 60,300.00
2 SURVEYING 1 Is 10,000.00 10,000.00 9,000.00 9,000.00 12,000.00 12,000.00
3 SPILL PREVENTION, CONTROL AND COUNTERMEAS 1 Is 5,000.00 5,000.00 1,000.00 1,000.00 2,800.00 2,800.00
4 TEMPORARY WATER POLLUTION/EROSION CONTRC 1 Is 6,000.00 6,000.00 6,500.00 6,500.00 9,000.00 9,000.00
5 TRAFFIC CONTROL LABOR 1 Is 35,200.00 35,200.00 5,000.00 5,000.00 4,800.00 4,800.00
6 TEMPORARY TRAFFIC CONTROL DEVICES 1 Is 6,000.00 6,000.00 5,000.00 5,000.00 5,500.00 5,500.00
7 CLEARING AND GRUBBING 1 Is 5,000.00 5,000.00 8,500.00 8,500.00 11,800.00 11,800.00
8 SHORING OR EXTRA EXCAVATION, CLASSAANDCl 1 Is 5,000.00 5,000.00 10,000.00 10,000.00 2,800.00 2,800.00
9 CONTROL/REMOVAL OF WATER 1 Is 5,000.00 5,000.00 10,000.00 10,000.00 17,600.00 17,600.00
10 CRUSHED SURFACING TOP COURSE (ADDITIONAL) 10 ton 18.00 180.00 50.00 500.00 35.00 350.00
11 3-SIDED, PRE-CAST CONCRETE BOX CULVERT 1 Is 125,000.00 125,000.00 120,000.00 120,000.00  179,500.00 179,500.00
12 REMOVAL AND REPLACEMENT OF UNSUITABLE MA 200 cy 20.00 4,000.00 40.00 8,000.00 28.00 5,600.00
13 CONTROLLED DENSITY FILL 15 cy 85.00 1,275.00 75.00 1,125.00 73.00 1,095.00
14 TEMPORARY SEWER BYPASS 1 Is 2,500.00 2,500.00 7,500.00 7,500.00 9,100.00 9,100.00
15 CONNECTION TO EXISTING SANITARY SEWER MAIN 2 ea 1,500.00 3,000.00 2,300.00 4,600.00 1,000.00 2,000.00
16 10-INCH PVC SANITARY SEWER PIPE 35 If 80.00 2,800.00 100.00 3,500.00 45.00 1,575.00
17 EROSION CONTROL BLANKET 850 sy 3.00 2,550.00 5.00 4,250.00 4.50 3,825.00
18 FILTER FABRIC SILT FENCE 950 If 3.00 2,850.00 6.00 5,700.00 4.40 4,180.00
19 CONSTRUCTION SAFETY FENCE 1,250 If 5.00 6,250.00 2.00 2,500.00 1.40 1,750.00
20 SOIL PREPARATION 850 sy 8.00 6,800.00 5.00 4,250.00 6.00 5,100.00
21 TOPSOIL TYPE A 75 cy 40.00 3,000.00 22.00 1,650.00 47.00 3,525.00
22 COMPOST 150 cy 35.00 5,250.00 55.00 8,250.00 52.00 7,800.00
23 PSIPE RED ALDER 2 ea 33.50 67.00 18.00 36.00 18.00 36.00
24 PSIPE BLACK COTTONWOOD 2 ea 33.50 67.00 18.00 36.00 18.00 36.00
25 PSIPE BITTER CHERRY 4 ea 33.50 134.00 18.00 72.00 18.00 72.00
26 PSIPE SITKA WILLOW 2 ea 34.00 68.00 18.00 36.00 18.00 36.00
27 PSIPE PACIFIC WILLOW 3 ea 33.50 100.50 18.00 54.00 18.00 54.00
28 PSIPE WESTERN RED CEDAR 16 ea 36.00 576.00 35.00 560.00 110.00 1,760.00
29 PSIPE WESTERN HEMLOCK 4 ea 36.00 144.00 35.00 140.00 110.00 440.00
30 PSIPE VINE MAPLE 22 ea 33.50 737.00 18.00 396.00 18.00 396.00
31 PSIPE RED-OSIER DOGWOOD 26 ea 33.00 858.00 18.00 468.00 18.00 468.00
32 PSIPE SALAL 20 ea 34.00 680.00 18.00 360.00 18.00 360.00
33 PSIPE INDIAN PLUM 23 ea 33.00 759.00 18.00 414.00 18.00 414.00
34 PSIPE SWORD FERN 16 ea 33.00 528.00 18.00 288.00 18.00 288.00
35 PSIPE PRICKLY CURRANT 10 ea 33.00 330.00 18.00 180.00 19.00 190.00
36 PSIPE BALDHIP ROSE 15 ea 33.00 495.00 18.00 270.00 18.00 270.00
37 PSIPE SALMONBERRY 17 ea 33.00 561.00 18.00 306.00 18.00 306.00
38 PSIPE DOUGLAS SPIREA 6 ea 33.00 198.00 18.00 108.00 18.00 108.00
39 QUARRY SPALLS FOR FOOTING (ADDITIONAL) 36 ton 18.00 648.00 65.00 2,340.00 27.00 972.00
40 STREAMBED GRAVEL (ADDITIONAL) 10 ton 35.00 350.00 50.00 500.00 80.00 800.00
41 BOULDER/COBBLE MIX (ADDITIONAL) 10 ton 35.00 350.00 100.00 1,000.00 80.00 800.00
42 24" DIA. ROUNDED ROCK 5 ea 50.00 250.00 25.00 125.00 95.00 475.00
43 BED CONTROL ROCK WEIR 1 ea 800.00 800.00 1,000.00 1,000.00 2,600.00 2,600.00
44 TURNING ROCK WEIR 1 ea 800.00 800.00 1,000.00 1,000.00 2,600.00 2,600.00
45 ROUGHNESS BANK LOG 2 ea 1,350.00 2,700.00 1,000.00 2,000.00 1,350.00 2,700.00
46 ROOT WAD 2 ea 900.00 1,800.00 1,300.00 2,600.00 1,300.00 2,600.00
47 TOE LOG 3 ea 800.00 2,400.00 1,200.00 3,600.00 1,300.00 3,900.00
48 SINGLE TREE 1 ea 1,000.00 1,000.00 1,000.00 1,000.00 1,300.00 1,300.00
49 TEMPORARY STREAM BYPASS 1 Is 30,000.00 30,000.00 10,000.00 10,000.00 30,000.00 30,000.00
50 GRAVEL BORROW (ADDITIONAL) 30 ton 14.00 420.00 25.00 750.00 22.00 660.00
51 FORCE ACCOUNT 1 est 40,000.00 40,000.00 40,000.00 40,000.00 40,000.00 40,000.00
Schedule A Subtotal: 390,454.50 331,464.00 446,641.00
WSST 8.8%: 34,360.00 29,168.83 39,304.41
Schedule A Total: 424,814.50 360,632.83 485,945.41

No. Schedule B: WATER MAIN REPLACEMENT
1 CLEARING AND GRUBBING 1 Is 5,000.00 5,000.00 10,000.00 10,000.00 5,000.00 5,000.00
2 SHORING OR EXTRA EXCAVATION, CLASSAANDCl 1 Is 5,000.00 5,000.00 3,400.00 3,400.00 2,000.00 2,000.00
3 CRUSHED SURFACING TOP COURSE 625 ton 18.00 11,250.00 22.00 13,750.00 26.00 16,250.00
4 PLANING BITUMINOUS PAVEMENT 4,400 sy 6.00 26,400.00 5.00 22,000.00 3.00 13,200.00
5 HMA FOR TRENCH PATCH CLASS A 650 sy 41.00 26,650.00 10.00 6,500.00 32.00 20,800.00
6 HMA FOR PRE-LEVELING COURSE CLASS A 650 sy 6.00 3,900.00 10.00 6,500.00 5.00 3,250.00
7 HMA FOR OVERLAY CLASS A 600 ton 75.00 45,000.00 70.00 42,000.00 51.00 30,600.00
8 REMOVAL AND REPLACEMENT OF UNSUITABLE MA 200 ton 20.00 4,000.00 40.00 8,000.00 28.00 5,600.00
9 BANK RUN GRAVEL FOR TRENCH BACKFILL (ADDIT 130 ton 22.00 2,860.00 5.00 650.00 20.00 2,600.00
10 CONTROLLED DENSITY FILL 10 cy 85.00 850.00 70.00 700.00 100.00 1,000.00
11 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 80 If 50.00 4,000.00 113.00 9,040.00 78.00 6,240.00
12 12-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 5. 920 If 80.00 73,600.00 88.00 80,960.00 78.00 71,760.00
13 CONNECTION TO EXISTING WATER MAIN 6 ea 800.00 4,800.00 850.00 5,100.00 3,500.00 21,000.00
14 8-INCH GATE VALVE 5 ea 750.00 3,750.00 750.00 3,750.00 850.00 4,250.00
15 12-INCH GATE VALVE 7 ea 1,350.00 9,450.00 1,500.00 10,500.00 1,350.00 9,450.00
16 COMBINATION AIR RELEASE/AIR VACUUM VALVE / 1 ea 3,000.00 3,000.00 2,400.00 2,400.00 2,850.00 2,850.00
17 HYDRANT ASSEMBLY 2 ea 4,200.00 8,400.00 3,800.00 7,600.00 3,300.00 6,600.00
18 1-INCH SERVICE CONNECTION (SINGLE SERVICE) 1 ea 1,400.00 1,400.00 1,300.00 1,300.00 1,800.00 1,800.00
19 FORCE ACCOUNT 1 est 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00
Schedule B Subtotal: 269,310.00 264,150.00 254,250.00
WSST 8.8%: 23,699.28 23,245.20 22,374.00
Schedule B Total: 293,009.28 287,395.20 276,624.00
Schedules A and B Total: 717,823.78 648,028.03 762,569.41

Certified by:

Bids received on May 12, 2005

William J. Campbell, PE, City Engineer
Approving Authority



PETERS CREEK CULVERT REPLACEMENT
(AT NE 87TH ST)
Project No. 100382 / #03-NR-37

BID TABULATION
3) Award Construction, Inc. 4) Road Construction 5) Americon, Inc.
Northwest, Inc. dba Tab Enterprises
| No. Item Description Qty  Unit Price Amountl Price Amountl Price Amountl
Schedule A: CULVERT REPLACEMENT & STREAM ENHANCEME!

1  MOBILIZATION 1 Is 79,495.00 79,495.00 75,000.00 75,000.00 75,000.00 75,000.00
2 SURVEYING 1 Is 12,960.00 12,960.00 13,000.00 13,000.00 10,000.00 10,000.00
3 SPILL PREVENTION, CONTROL AND COUNTERMEAS 1 Is 3,240.00 3,240.00 3,500.00 3,500.00 1,500.00 1,500.00
4 TEMPORARY WATER POLLUTION/EROSION CONTRC 1 Is 3,240.00 3,240.00 5,000.00 5,000.00 1,500.00 1,500.00
5 TRAFFIC CONTROL LABOR 1 Is 3,530.00 3,530.00 23,000.00 23,000.00 5,800.00 5,800.00
6 TEMPORARY TRAFFIC CONTROL DEVICES 1 Is 3,075.00 3,075.00 4,500.00 4,500.00 2,000.00 2,000.00
7 CLEARING AND GRUBBING 1 Is 19,595.00 19,595.00 15,000.00 15,000.00 10,000.00 10,000.00
8 SHORING OR EXTRA EXCAVATION, CLASSAANDCl 1 Is 19,490.00 19,490.00 9,000.00 9,000.00 30,000.00 30,000.00
9 CONTROL/REMOVAL OF WATER 1 Is 23,110.00 23,110.00 11,000.00 11,000.00 25,000.00 25,000.00
10 CRUSHED SURFACING TOP COURSE (ADDITIONAL) 10 ton 39.50 395.00 55.00 550.00 28.00 280.00
11 3-SIDED, PRE-CAST CONCRETE BOX CULVERT 1 Is 164,900.00 164,900.00 155,000.00 155,000.00 230,000.00 230,000.00
12 REMOVAL AND REPLACEMENT OF UNSUITABLE MA 200 cy 54.54 10,908.00 55.00 11,000.00 35.00 7,000.00
13 CONTROLLED DENSITY FILL 15 cy 170.00 2,550.00 125.00 1,875.00 100.00 1,500.00
14 TEMPORARY SEWER BYPASS 1 Is 13,790.00 13,790.00 3,000.00 3,000.00 25,000.00 25,000.00
15 CONNECTION TO EXISTING SANITARY SEWER MAIN 2 ea 750.00 1,500.00 2,000.00 4,000.00 1,800.00 3,600.00
16 10-INCH PVC SANITARY SEWER PIPE 35 If 20.50 717.50 55.00 1,925.00 75.00 2,625.00
17 EROSION CONTROL BLANKET 850 sy 7.55 6,417.50 4.00 3,400.00 5.50 4,675.00
18 FILTER FABRIC SILT FENCE 950 If 5.30 5,035.00 8.00 7,600.00 5.00 4,750.00
19 CONSTRUCTION SAFETY FENCE 1,250 If 3.20 4,000.00 3.00 3,750.00 3.00 3,750.00
20 SOIL PREPARATION 850 sy 2.20 1,870.00 7.00 5,950.00 3.00 2,550.00
21 TOPSOIL TYPE A 75 cy 32.40 2,430.00 45.00 3,375.00 60.00 4,500.00
22 COMPOST 150 cy 37.80 5,670.00 45.00 6,750.00 55.00 8,250.00
23 PSIPE RED ALDER 2 ea 16.20 32.40 13.00 26.00 25.00 50.00
24 PSIPE BLACK COTTONWOOD 2 ea 16.20 32.40 13.00 26.00 25.00 50.00
25 PSIPE BITTER CHERRY 4 ea 16.20 64.80 13.00 52.00 25.00 100.00
26 PSIPE SITKA WILLOW 2 ea 16.20 32.40 13.00 26.00 25.00 50.00
27 PSIPE PACIFIC WILLOW 3 ea 32.40 97.20 13.00 39.00 25.00 75.00
28 PSIPE WESTERN RED CEDAR 16 ea 32.40 518.40 13.00 208.00 25.00 400.00
29 PSIPE WESTERN HEMLOCK 4 ea 16.20 64.80 13.00 52.00 32.00 128.00
30 PSIPE VINE MAPLE 22 ea 16.20 356.40 13.00 286.00 32.00 704.00
31 PSIPE RED-OSIER DOGWOOD 26 ea 16.20 421.20 13.00 338.00 25.00 650.00
32 PSIPE SALAL 20 ea 16.20 324.00 13.00 260.00 25.00 500.00
33 PSIPE INDIAN PLUM 23 ea 16.20 372.60 13.00 299.00 25.00 575.00
34 PSIPE SWORD FERN 16 ea 16.20 259.20 13.00 208.00 25.00 400.00
35 PSIPE PRICKLY CURRANT 10 ea 16.20 162.00 13.00 130.00 25.00 250.00
36 PSIPE BALDHIP ROSE 15 ea 16.20 243.00 13.00 195.00 25.00 375.00
37 PSIPE SALMONBERRY 17 ea 16.20 275.40 13.00 221.00 25.00 425.00
38 PSIPE DOUGLAS SPIREA 6 ea 16.20 97.20 13.00 78.00 25.00 150.00
39 QUARRY SPALLS FOR FOOTING (ADDITIONAL) 36 ton 52.00 1,872.00 25.00 900.00 60.00 2,160.00
40 STREAMBED GRAVEL (ADDITIONAL) 10 ton 65.00 650.00 25.00 250.00 60.00 600.00
41 BOULDER/COBBLE MIX (ADDITIONAL) 10 ton 90.00 900.00 25.00 250.00 60.00 600.00
42 24" DIA. ROUNDED ROCK 5 ea 220.00 1,100.00 500.00 2,500.00 120.00 600.00
43 BED CONTROL ROCK WEIR 1 ea 3,400.50 3,400.50 2,000.00 2,000.00 2,300.00 2,300.00
44 TURNING ROCK WEIR 1 ea 2,770.00 2,770.00 2,000.00 2,000.00 2,300.00 2,300.00
45 ROUGHNESS BANK LOG 2 ea 1,850.00 3,700.00 2,000.00 4,000.00 1,200.00 2,400.00
46 ROOT WAD 2 ea 1,595.00 3,190.00 2,000.00 4,000.00 1,200.00 2,400.00
47 TOE LOG 3 ea 2,085.00 6,255.00 1,500.00 4,500.00 2,800.00 8,400.00
48 SINGLE TREE 1 ea 2,100.00 2,100.00 1,000.00 1,000.00 4,000.00 4,000.00
49 TEMPORARY STREAM BYPASS 1 Is 70,700.00 70,700.00 15,000.00 15,000.00 30,000.00 30,000.00
50 GRAVEL BORROW (ADDITIONAL) 30 ton 37.80 1,134.00 55.00 1,650.00 50.00 1,500.00
51 FORCE ACCOUNT 1 est 40,000.00 40,000.00 40,000.00 40,000.00 40,000.00 40,000.00
Schedule A Subtotal: 529,042.90 447,669.00 561,422.00
WSST 8.8%: 46,555.78 39,394.87 49,405.14
Schedule A Total: 575,598.68 487,063.87 610,827.14

No. Schedule B: WATER MAIN REPLACEMENT
1 CLEARING AND GRUBBING 1 Is 12,105.00 12,105.00 3,000.00 3,000.00 1,000.00 1,000.00
2 SHORING OR EXTRA EXCAVATION, CLASSAANDCl 1 Is 8,475.00 8,475.00 3,000.00 3,000.00 5,000.00 5,000.00
3 CRUSHED SURFACING TOP COURSE 625 ton 24.15 15,093.75 45.00 28,125.00 30.00 18,750.00
4 PLANING BITUMINOUS PAVEMENT 4,400 sy 1.95 8,580.00 9.00 39,600.00 2.00 8,800.00
5 HMA FOR TRENCH PATCH CLASS A 650 sy 33.50 21,775.00 25.00 16,250.00 37.00 24,050.00
6 HMA FOR PRE-LEVELING COURSE CLASS A 650 sy 5.20 3,380.00 25.00 16,250.00 8.50 5,525.00
7 HMA FOR OVERLAY CLASS A 600 ton 54.40 32,640.00 65.00 39,000.00 60.00 36,000.00
8 REMOVAL AND REPLACEMENT OF UNSUITABLE MA 200 ton 39.90 7,980.00 45.00 9,000.00 35.00 7,000.00
9 BANK RUN GRAVEL FOR TRENCH BACKFILL (ADDIT 130 ton 29.30 3,809.00 45.00 5,850.00 20.00 2,600.00
10 CONTROLLED DENSITY FILL 10 cy 135.00 1,350.00 125.00 1,250.00 100.00 1,000.00
11 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 80 If 139.00 11,120.00 55.00 4,400.00 115.00 9,200.00
12 12-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 5. 920 If 57.20 52,624.00 95.00 87,400.00 75.00 69,000.00
13 CONNECTION TO EXISTING WATER MAIN 6 ea 700.00 4,200.00 2,500.00 15,000.00 2,000.00 12,000.00
14 8-INCH GATE VALVE 5 ea 880.00 4,400.00 1,000.00 5,000.00 1,300.00 6,500.00
15 12-INCH GATE VALVE 7 ea 1,475.00 10,325.00 2,500.00 17,500.00 1,400.00 9,800.00
16 COMBINATION AIR RELEASE/AIR VACUUM VALVE ¢/ 1 ea 2,145.00 2,145.00 3,500.00 3,500.00 2,300.00 2,300.00
17 HYDRANT ASSEMBLY 2 ea 3,040.00 6,080.00 3,000.00 6,000.00 3,600.00 7,200.00
18 1-INCH SERVICE CONNECTION (SINGLE SERVICE) 1 ea 1,475.00 1,475.00 900.00 900.00 1,500.00 1,500.00
19 FORCE ACCOUNT 1 est 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00
Schedule B Subtotal: 237,556.75 331,025.00 257,225.00
WSST 8.8%: 20,904.99 29,130.20 22,635.80
Schedule B Total: 258,461.74 360,155.20 279,860.80
Schedules A and B Total: 834,060.42 847,219.07 890,687.94

Bids received on May 12, 2005



PETERS CREEK CULVERT REPLACEMENT
(AT NE 87TH ST)
Project No. 100382 / #03-NR-37

BID TABULATION
6) Westwater Construction 7) A-1 Landscaping and
Company Construction, Inc.
| No. Item Description Qty  Unit Price Amountl Price Amountl
Schedule A: CULVERT REPLACEMENT & STREAM ENHANCEME!

1  MOBILIZATION 1 Is 50,000.00 50,000.00 65,879.00 65,879.00
2 SURVEYING 1 Is 8,000.00 8,000.00 18,400.00 18,400.00
3 SPILL PREVENTION, CONTROL AND COUNTERMEAS 1 Is 1,000.00 1,000.00 3,500.00 3,500.00
4 TEMPORARY WATER POLLUTION/EROSION CONTRC 1 Is 1,000.00 1,000.00 19,733.00 19,733.00
5 TRAFFIC CONTROL LABOR 1 Is 15,000.00 15,000.00 98,700.00 98,700.00
6 TEMPORARY TRAFFIC CONTROL DEVICES 1 Is 5,000.00 5,000.00 15,400.00 15,400.00
7 CLEARING AND GRUBBING 1 Is 5,000.00 5,000.00 16,700.00 16,700.00
8 SHORING OR EXTRA EXCAVATION, CLASSAANDCl 1 Is 10,000.00 10,000.00 21,400.00 21,400.00
9 CONTROL/REMOVAL OF WATER 1 Is 4,000.00 4,000.00 17,800.00 17,800.00
10 CRUSHED SURFACING TOP COURSE (ADDITIONAL) 10 ton 40.00 400.00 30.00 300.00
11 3-SIDED, PRE-CAST CONCRETE BOX CULVERT 1 Is 340,000.00 340,000.00 139,000.00 139,000.00
12 REMOVAL AND REPLACEMENT OF UNSUITABLE MA 200 cy 40.00 8,000.00 35.00 7,000.00
13 CONTROLLED DENSITY FILL 15 cy 75.00 1,125.00 120.00 1,800.00
14 TEMPORARY SEWER BYPASS 1 Is 2,000.00 2,000.00 19,700.00 19,700.00
15 CONNECTION TO EXISTING SANITARY SEWER MAIN 2 ea 500.00 1,000.00 6,587.00 13,174.00
16 10-INCH PVC SANITARY SEWER PIPE 35 If 100.00 3,500.00 170.00 5,950.00
17 EROSION CONTROL BLANKET 850 sy 5.00 4,250.00 12.00 10,200.00
18 FILTER FABRIC SILT FENCE 950 If 8.00 7,600.00 7.00 6,650.00
19 CONSTRUCTION SAFETY FENCE 1,250 If 4.00 5,000.00 6.00 7,500.00
20 SOIL PREPARATION 850 sy 3.00 2,550.00 11.00 9,350.00
21 TOPSOIL TYPE A 75 cy 60.00 4,500.00 32.00 2,400.00
22 COMPOST 150 cy 55.00 8,250.00 34.00 5,100.00
23 PSIPE RED ALDER 2 ea 25.00 50.00 18.00 36.00
24 PSIPE BLACK COTTONWOOD 2 ea 25.00 50.00 16.00 32.00
25 PSIPE BITTER CHERRY 4 ea 25.00 100.00 22.00 88.00
26 PSIPE SITKA WILLOW 2 ea 25.00 50.00 18.00 36.00
27 PSIPE PACIFIC WILLOW 3 ea 25.00 75.00 18.00 54.00
28 PSIPE WESTERN RED CEDAR 16 ea 30.00 480.00 18.00 288.00
29 PSIPE WESTERN HEMLOCK 4 ea 30.00 120.00 18.00 72.00
30 PSIPE VINE MAPLE 22 ea 25.00 550.00 18.00 396.00
31 PSIPE RED-OSIER DOGWOOD 26 ea 25.00 650.00 10.00 260.00
32 PSIPE SALAL 20 ea 25.00 500.00 8.00 160.00
33 PSIPE INDIAN PLUM 23 ea 25.00 575.00 11.00 253.00
34 PSIPE SWORD FERN 16 ea 25.00 400.00 11.00 176.00
35 PSIPE PRICKLY CURRANT 10 ea 25.00 250.00 11.00 110.00
36 PSIPE BALDHIP ROSE 15 ea 25.00 375.00 13.00 195.00
37 PSIPE SALMONBERRY 17 ea 25.00 425.00 12.00 204.00
38 PSIPE DOUGLAS SPIREA 6 ea 25.00 150.00 12.00 72.00
39 QUARRY SPALLS FOR FOOTING (ADDITIONAL) 36 ton 40.00 1,440.00 35.00 1,260.00
40 STREAMBED GRAVEL (ADDITIONAL) 10 ton 50.00 500.00 135.00 1,350.00
41 BOULDER/COBBLE MIX (ADDITIONAL) 10 ton 80.00 800.00 120.00 1,200.00
42 24" DIA. ROUNDED ROCK 5 ea 200.00 1,000.00 138.00 690.00
43 BED CONTROL ROCK WEIR 1 ea 1,200.00 1,200.00 500.00 500.00
44 TURNING ROCK WEIR 1 ea 1,200.00 1,200.00 450.00 450.00
45 ROUGHNESS BANK LOG 2 ea 1,500.00 3,000.00 2,450.00 4,900.00
46 ROOT WAD 2 ea 1,500.00 3,000.00 2,580.00 5,160.00
47 TOE LOG 3 ea 1,700.00 5,100.00 2,480.00 7,440.00
48 SINGLE TREE 1 ea 1,500.00 1,500.00 3,500.00 3,500.00
49 TEMPORARY STREAM BYPASS 1 Is 15,000.00 15,000.00 14,700.00 14,700.00
50 GRAVEL BORROW (ADDITIONAL) 30 ton 25.00 750.00 35.00 1,050.00
51 FORCE ACCOUNT 1 est 40,000.00 40,000.00 40,000.00 40,000.00
Schedule A Subtotal: 566,465.00 590,268.00
WSST 8.8%: 49,848.92 51,943.58
Schedule A Total: 616,313.92 642,211.58

No. Schedule B: WATER MAIN REPLACEMENT
1 CLEARING AND GRUBBING 1 Is 1,000.00 1,000.00 18,000.00 18,000.00
2 SHORING OR EXTRA EXCAVATION, CLASSAANDCl 1 Is 1,000.00 1,000.00 17,851.00 17,851.00
3 CRUSHED SURFACING TOP COURSE 625 ton 25.00 15,625.00 27.00 16,875.00
4 PLANING BITUMINOUS PAVEMENT 4,400 sy 1.60 7,040.00 2.50 11,000.00
5 HMA FOR TRENCH PATCH CLASS A 650 sy 8.00 5,200.00 12.00 7,800.00
6 HMA FOR PRE-LEVELING COURSE CLASS A 650 sy 8.00 5,200.00 75.00 48,750.00
7 HMA FOR OVERLAY CLASS A 600 ton 55.00 33,000.00 38.00 22,800.00
8 REMOVAL AND REPLACEMENT OF UNSUITABLE MA 200 ton 28.00 5,600.00 32.00 6,400.00
9 BANK RUN GRAVEL FOR TRENCH BACKFILL (ADDIT 130 ton 25.00 3,250.00 25.00 3,250.00
10 CONTROLLED DENSITY FILL 10 cy 75.00 750.00 120.00 1,200.00
11 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 80 If 175.00 14,000.00 120.00 9,600.00
12 12-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 5. 920 If 185.00 170,200.00 165.00 151,800.00
13 CONNECTION TO EXISTING WATER MAIN 6 ea 400.00 2,400.00 4,500.00 27,000.00
14 8-INCH GATE VALVE 5 ea 600.00 3,000.00 4,590.00 22,950.00
15 12-INCH GATE VALVE 7 ea 1,200.00 8,400.00 6,578.00 46,046.00
16 COMBINATION AIR RELEASE/AIR VACUUM VALVE ¢/ 1 ea 4,000.00 4,000.00 3,980.00 3,980.00
17 HYDRANT ASSEMBLY 2 ea 5,000.00 10,000.00 9,870.00 19,740.00
18 1-INCH SERVICE CONNECTION (SINGLE SERVICE) 1 ea 2,000.00 2,000.00 1,587.00 1,587.00
19 FORCE ACCOUNT 1 est 30,000.00 30,000.00 30,000.00 30,000.00
Schedule B Subtotal: 321,665.00 466,629.00
WSST 8.8%: 28,306.52 41,063.35
Schedule B Total: 349,971.52 507,692.35
Schedules A and B Total: 966,285.44 1,149,903.94

Bids received on May 12, 2005



